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    KENTS MILL ROAD BRIDGE  
DECK SURFACE REPLACEMENT TENDER 

 
 
 
 
 
 
 
 
 

Tender Number: 2025 - 001 
 
 

Sealed Tenders will be received by: 
 
 
 
 

Tender Closing Date and Time: 

Tender Opening Date and Time:                  

Tender Award:                                              

Tender For: 

 
 

Township of Joly 
871 Forest Lake Road              
PO Box 519 
Sundridge, ON P0A 1Z0 

 
       Thursday July 3, 2025 at 3:00pm 
 
       Thursday July 3, 2025 at 3:01pm  
 
       Tuesday July 8, 2025 at 5:30pm 
 

The removal and replacement of the deck 
material on the Kents Mill Road bridge, repair 
transverse deck planks, Install new guiderails. 
All work done as per Engineer drawings 
attached. located in Concession 2, Lot 1 Joly 
Township. 

 
 
 
 
 
 

Lowest or any quotation not necessarily accepted. 
 
 

BIDDER'S NAME:   
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Kents Mill Road Deck Replacement Tender 2025 - 001 
 

The Township of Joly is tendering for the removal and replacement of the deck surface 
material, repair transverse deck planks. New deck material will be 8/4 rough Tamarack 
4” to 12” width, other materials required to complete this project will be pressure treated 
lumber, and OPSD approved new guiderails provided by the successful proponent. 
Materials and construction must be in compliance with Engineers drawings attached 
to this tender.   

 
            Work to be completed by or before: September 30 2025                                                
 

TENDER PROCEDURES 
 

1 All inquiries concerning the tender, prior to the tender closing, shall be directed to 
                         Pat Stickland Roads Foreman 705 495 9486 
 

2 Notification of Acceptance of Tender will be by telephone or email and written for 
of notice, to the address of the Contractor used on the bid forms. The date of 
Acceptance shall be deemed to be the date of receipt of the Acceptance Notice 
by the Contractor. 

 
3 The Township has the right to not accept any bids and withdraw the 

Tender prior to the contract being awarded. 
 
4 The Contractor can withdrawal their tender submission at any time prior 

to the opening date and time. This request must be received in writing to 
the Road Foreman roads@townshipofjoly.com 
 
 

 
TENDER REQUIREMENTS 

 
1 A bid bond, certified cheque or bank draft, made payable to the Township of 

Joly in the amount of 10% of the total tender must be submitted with the tender, 
for deposit purposes. The tender deposit cheques of the unsuccessful 
proponents, except for the successful proponent and one (1) alternate bidder 
will be returned within ten (10) calendar days of the tender award. The tender 
deposit of the alternate proponent will be returned when the successful 
proponent has provided the required documents of the successful proponent 
as per this tender agreement. The tender deposit of the successful proponent 
may be held for forty-five (45) days after the municipality's acceptance of the 
completed work. 

 
 
 

I have ready and agree with the contents 

 
 

Signature of Bidder 
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2 The successful proponent shall deliver a certified copy of the Firm's Public 
Liability and Property Damage Insurance Policy for the work, within ten (10) 
calendar days of receiving the Acceptance Notice, or prior to commencement of 
work. Coverage shall be at least$ 5,000,000 per incident in the name of the 
municipality. Failure to provide such proof shall result in cancellation of the 
Contract and forfeiture of the bid deposit. 

 
3 The successful proponent shall also deliver proof of Workplace Safety Insurance 

Board coverage, within ten (10) calendar days of receiving the Acceptance 
Notice, or prior to commencement of work. 
 

4 In order to avoid any misunderstandings as to the nature of the work to be 
performed herein, the Contractor, by executing this contract, unequivocally 
acknowledges that he/she is the constructor within the meaning of the 
Occupational Health and Safety Act and the Contractor undertakes to carry out 
the duties and responsibilities of a constructor with respect to the work. 

 
It is specifically drawn to the attention of the proponent that the Occupational 
Health and Safety Act provides, in addition to other matters that: 

 
A constructor shall ensure, on a project undertaken by the constructor that, 

i) The measures and procedures prescribed in this Act and the 
regulations are carried out on the project, 

ii) Every employer and every worker performing work on the project 
complies with this Act and the regulations, and 

iii) The health and safety of the workers on the project is protected. 
 

When an unsafe act is being committed during the completion of this tender, the 
Roads Foreman or authorized designate, will notify the on-site foreman. If the 
act is not remedied, the Ministry of Labour will be informed. 

 
5 The Ontario Provincial General Conditions and Standards Specifications shall 

govern the work covered under this contract, and inclusive of the Special 
Provisions noted hereafter. All Contractors proposing to bid on this project must 
obtain their own copies of the current Ontario Provincial Standard Specifications 
in effect for this Contract. 

 
 
 
 
 

I have read and agree with the contents 
 
 

Signature of Bidder 
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BASIS OF REJECTION OF TENDER 
 

1 Tender must be legible, in ink, by typewriter, or by printer. 
 

2 Tender must be in possession of the municipality by the closing date and time. 
 

3 Tender must be on the form provided. 
 

4 Tender must be signed and sealed by an authorized official of the bidding 
organization. A joint tender must be signed and sealed by each company. 

5 All items must be bid. 
 

6 Tender must not be restricted or modified in any way. 
 

Attached to this tender is a bid bond, Certified Cheque or Bank Draft, in the amount of ten 
percent (10%) of the total tender, made payable to the Township of Joly. The 
proceeds of this cheque shall, upon acceptance of the tender, constitute a deposit 
which shall be forfeited to the Township of Joly if the Contractor fails to perform the work 
in accordance with the conditions and specification referred to or contained in this 
tender. 

 
It is agreed that, upon acceptance in writing by the Township of Joly, this tender form 
becomes the "agreement for the performance of work" between the Contractor and the 
Township of Joly. 
 
If this contract is revoked any time after acceptance, the Contractor/Firm will forfeit the 
required 10% deposit. 

 
I/We (the Contractor) promise to complete the work by or before 
September 30, 2025. 

 
 
 
 
 

I have read and agree with the contents 
 
 

Signature of Bidder 
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FORCE MAJEURE CLAUSE 
 

The Contractor shall not be held liable or penalized under the terms of this Contract for 
failure to perform the Contract which is occasioned by war, an act of terrorism, strike, 
pandemic, epidemic, public health emergency, act of God, natural disaster, Order by a 
lawful governmental authority or any other casualty beyond the reasonable control of 
the Contractor (force majeure). If the force majeure event causes the delay and 
performance of the Contract or a non-performance of the Contract, then the Contractor 
shall give notice in writing of its intent to rely upon this provision. The Contractor, upon 
giving written notice, shall secure the worksite utilizing best construction practices, in 
consultation with the Township of Joly. Thereafter, the Contractor shall submit to the 
Township of Joly, in writing, costs incurred or anticipated to be incurred by the 
Contractor on a weekly basis as a consequence of the delay occasioned by the force 
majeure event and the owner shall pay the costs of the Contractor for the that the 
Contractor cannot perform the Contract as a consequence of the force majeure event. 
The Contractor shall, at the request of the Township, provide documentary proof of the 
expenses incurred. The Township shall further extend the time for the performance of 
the Contract for a period that is equivalent to the time period of the force majeure event or 
longer as may be agreed upon between the Contractor during this time of non-
performance on a weekly basis as may be agreed upon between the Contractor and the 
Township. If a force majeure event results in a delay or non performance of the Contract 
for a period of six (6) months or longer, then either party shall have the right to give 
notice to terminate this Contract with immediate effect without liability toward the other 
party provided that the Township shall pay the Contractor all amounts due under the 
Contract, to the date of such termination. 

 

 
I have read and agree with the contents 

 
 

Signature of Bidder 
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MEASUREMENT FOR PAYMENT GENERAL 

CONDITION 

This Contract calls for the removal of the existing deck surface lumber, repair transverse 
deck planks, on the Kents Mill Road bridge. New deck material will be 8/4 rough Tamarack 
other materials required to complete this project will be pressure treated lumber, and  
guiderails. All materials will be provided by the successful proponent. 

All work to be substantially completed by September 30, 2025. 
 

BASIS OF PAYMENT 
 

Payment in the Contract price shall be compensation in full for performing the work specified 
in the tender item and for the supply of labour, equipment and materials, except as otherwise 
provided in the tender, necessary to complete the work to the satisfaction of the Township of 
Joly. 

 
PAYMENT, HOLDBACK AND COMPLETION 

 
Payment will be made in full, after the completion of the contract to the satisfaction of the 
Township of Joly. 

 
PERFORMANCE EVALUATION 

 
Failure to execute the contract in a competent manner shall result in the proponent's 
disqualification from bidding on the Township of Joly's contracts for a period of two (2) years. 

 
COMPETION DATE 

 
The Contractor shall complete work by or before September 30, 2025. 
 
If the time limit is not sufficient to permit the completion by the Contractor working on a normal 
number of hours, the Contractor shall make changes to permit work to be completed by the 
above date. Additional costs incurred shall be deemed included in the price bid for the work. 
For the purposes of this tender, "Normal Hours" are defined as 7:00 am to 5:00 pm, Monday 
to Friday. 

 
If the work is not completed by the above date, or by an amended date allowed by an 
approved extension of time, then the Contractor agrees to pay the Township of Joly a sum of 
$500.00 per calendar day, for each day's delay in finishing the work, as liquidated damages. 
Delays due to weather will be taken into consideration by the Township of Joly. 

 
 
I have read and agree with the contents 

 
 

Signature of Bidder 
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TENDER BID FORM 
 

Item# 1 
 
 

 
Item# 2 

 
 
Item# 3 

 
 

Item #4 

Removal & Disposal of Existing 
Bridge deck, Repair transverse deck 
planks  

        
 Supply & Install new Guiderail System as 
needed. 

 
Site Preparation including Environmental 
Protection/Mitigation 

 
Supply & place deck surface lumber on 
bridge 

 
 

SUB-TOTAL 
 

HST   
Organizations HST Number 

 
$  _ 

 
 
$                              

 
   

 $                              
 

 
$  _ 

 
 

$  _ 
 

$  _ 

TOTAL TENDER PRICE $  _ 

INCLUDES ALL COSTS WHICH MAY BE INCURRED UNTIL 
COMPLETION OF TENDER 

 
I/We (the Contractor) promise to complete the work by or before September 30, 
2025. 

 
Name of Individual or Firm    
(hereafter referred to as the "Contractor") 

Address 
 

   

Email Address    

Signature of Person Signing for Firm    

Date    

Office of Person Signing for Firm    

Witness or Firm Seal    

Phone Number    

Fax Number    
 
 

Lowest or any quotation not necessarily accepted. 
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GENERAL CONDITIONS 
 

The work is to be carried out at the Kents Mill Road bridge located on Kents Mill Road, 
Concession II, Lot 1, Township of Joly. This Contract calls for the removal and 
replacement of the bridge deck surface lumber, repair damaged transverse deck 
planks, install new guiderails where needed as per OPSD 922.430 specifications on 
the Kents Mill Road bridge. Work will be inspected by an Engineering Firm. Work to 
be completed by September 30, 2025. 

The successful bidder will be required to give written notice ten (10) calendar days to the 
Roads Department at roads@townshipofjoly.com before they plan to commence work. 
Any road closure requests must be submitted to the Roads Department by written notice 
s ix  (6) weeks before the planned closure. The Contractor shall work continuously until 
the work is completed within the time period specified in this tender document. 

 
 

SAFETY REQUIREMENTS 
 

The Contractor shall conform to and enforce strict compliance with the Construction 
Safety Act, and Regulations made under that Act. 

 
The successful bidder will be designated as the Constructor for this project and will 
assume all of the responsibilities of the Constructor set out in the Occupational Health & 
Safety Act and its Regulations. 

 
 

SCHEDULE OF PLANS AND STANDARDS 
 

The Ontario Provincial General Conditions and Standard Specifications shall govern the 
work covered under this contract, and inclusive of the Special Provisions noted 
hereafter. All Contractors proposing to bid on this Contract must obtain their own 
copies of the current Ontario Provincial Standard Specifications in effect for this 
Contract. 

 
 

INSPECTION 
 

Upon completion by the Contractor of any of the tender items, and prior to the 
Contractor commencing with a subsequent stage of work, the Roads 
Department or an Engineering Firm may perform an inspection to ascertain that the 
completed work is to the dimensions specified in the OPSS drawings, or to such details 
and recommendations as may be approved by the Roads Department. The 
Contractor shall notify the Roads Department each time he has completed an item 
of work that needs inspection before it is covered by subsequent items of works, and 
the Roads Department or an Engineering Firm shall conduct the inspection upon 
receipt of such notice without undue delay. 

I have ready and agree with the contents 
 
 
 

Signature of Bidder 
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It is the Contractor's responsibility to ensure that items of work to be inspected are 
completed to the correct dimensions and specifications. Any costs for repeated 
inspections caused by the Contractor's failure to have the items of work correctly 
finished when notice is given by the Roads Department shall be charged to the 
Contractor. 
 
MUNICIPAL FREEDOM OF INFORMATION & PROTECTION OF PRIVACY 

 
Materials supplied in response to this Tender become a record of the Township of Joly 
and are subject to the Municipal Freedom of Information and Protection of Privacy Act. 
The Township of Joly takes the position that such materials form a part of the records 
that may be made available upon request to the general public. 

 
 

THE CONSTRUCTION LEIN ACT 
 

Payments to the Contractor, holdbacks and their release, and certificates of substantial 
performance and completion shall be in full compliance with the provisions of The 
Construction Lien Act R.S.O. 1983, or latest amendment thereto. 

 
 

MAINTAIN EXISTING FLOWS 
 

It shall be the Contractor's responsibility to maintain existing flows in the North 
Magnetawan River throughout the duration of the Contract. 

 
The Contractor shall do such work or use such equipment as necessary to maintain the 
existing flows and shall protect the Township of Joly against any and all claims involving 
public liability and/or damage to property which may arise due to the Contractor's failure 
to be included in the unit price quoted for the specified item. 

 
 

ENVIRONMENTAL 
 

It is intended that the works be executed in a manner, which minimizes any adverse 
effects on the cultural and natural environment of the project area. The environmental 
conditions of the contract stated herein must be completed with in all respects. It is the 
Contractor's responsibility that all personnel be sufficiently instructed so that the work is 
carried out in a manner consistent with minimizing environmental concerns. 

 
The Contractor shall confine his operations within the limits of the project. If an 
additional area is required by the Contractor for storage or for other construction 
purposes, the Contractor may obtain such additional area by agreement with a property 
owner, without additional cost to the Owner. The Contractor shall provide a certified 
copy of all agreements for the use of private property, and he shall pay for rentals and 
cost of repairs, where necessary, in connection with the use of private property. 

I have ready and agree with the contents 
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Signature of Bidder 
 

All disturbed areas shall be stabilized upon completion of the work. No in-water work 
shall be permitted at any time and no equipment or machinery shall enter the 
watercourse. Vehicular maintenance and refueling shall be conducted away from the 
watercourse and its banks (minimum 30 meters). All activities, including maintenance 
procedures must be controlled to prevent the entry of petroleum products, debris, 
rubble, concrete, or other deleterious substances from entering into the watercourse. 
The Contractor shall ensure that all local by-laws and applicable regulatory 
requirements with respect to protection of the environment including health and safety, 
noise/dust management, and protection of adjacent private properties, are strictly 
adhered to at all times. Any costs associated with compliance of these requirements 
shall be incorporated in the tendered price. 

 
 

DOCUMENTS AND SITE REVIEW 
 

The submission of a bid shall indicate that the bidder agrees and warrants that it has 
examined the site and all conditions relevant thereto, and all the separate documents, 
drawings, specifications, and addenda, and that the bid submitted covers the costs of all 
the items required in the Contract. No claims for extras shall be permitted due to the 
Contractor's failure to inspect the site and the working conditions prior to the submission 
of a bid. 

 
 

MANDATORY KEY TIME LINES (DATES) 
 

A proposed construction schedule for this contract shall be submitted by the Contractor 
for the Townships approval prior to the commencement of construction. The proposed 
contract start date is July 28, 2025. The Contract must be 100% complete before 
September 30, 2025. 

 
 

SPECIFICATIONS 
 

The Ontario Provincial Standard Specifications listed below and Contract Drawings 
appended to these documents apply to this contract. The particular revision in effect at 
the time the Contract as advertised shall apply. 

 
OPSS 127 Schedule of Rental Rates for Construction Equipment Including Model and 

Specification Reference 
 

OPSS 128 The Supply of Pre-Qualified Materials and Products 

OPSS 180  Management and Disposal of Excess Material 

OPSS 182 Environmental Protection for Construction in Waterbodies and on 
Waterbody Banks 

I have ready and agree with the contents 
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Signature of Bidder 
 

 
OPSS 504 Construction Specification for Preservation, Protection and Reconstruction 

of Existing Facilities 
 

OPSS 510 Construction Specification for Removal 
 

OPSS 543  Construction Specification for Traffic Control Signing 

OPSS 577 Temporary Erosion and Sediment Control Measures 

OPSS 907 Construction Specifications for Structural Wood System 
 

PROTECTION OF PUBLIC AND TRAFFIC CONTROL 
 

All traffic control procedures and devices shall conform to the Ministry of Transportation 
Ontario Traffic Manual Book 7, latest revisions. 

 
The Township of Joly need one lane of the bridge open at all times due to the fact that 
people live on the east side of the bridge on a year-round basis and have no other way 
of getting help in the case of an emergency.  

 
Barricades, warning signs, lanterns, lights, delineators, sand bags and all necessary 
signs within the limits of the contract, and all off-site signage, must be maintained 
throughout the course of the work to the satisfaction of the Roads Department all at the 
expense of the Contractor. 

 
 

CONTRACTOR TO INVESTIGATE 
 

It shall be the Contractor's responsibility to thoroughly inspect the site of the proposed 
work, determine the location(s) of any buried or obstructing service(s), and make 
satisfactory arrangements to remove any interference with such service(s) with the 
proper jurisdictional authority. 

 
 

 

I have ready and agree with the contents 

 
 

Signature of Bidder 
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SUPPLY OF MATERIALS 

 
All materials necessary for the proper completion of the work, unless otherwise stated 
herein, shall be supplied by the Contractor, and the payment provided in the contract 
shall be deemed to include full compensation for the supply of all such materials. 
 
SPILLS REPORTING 

 
Spills or discharge of pollutants or contaminants under the control of the Contractor and 
spills or discharges of pollutants or contaminants that are a result of the Contractor's 
operations that cause or are likely to cause adverse effects, shall be reported to the 
Township of Joly and the Ministry of Environment. Such spills or discharges and their 
adverse effects shall be as defined in the Environmental Protection Act. 
 
CO-ORDINATION MEETINGS 

 
The Contractor shall attend such meetings as may be required by the 
Roads Department to co-ordinate services affected by the Contract. 

 
 

DISCREPANCIES AND CONFLICTS 
 

Discrepancies and conflicts shall be brought to the attention of the Township of Joly. 
No additional payment will be made for correction of errors made in this regard. 

 
 

EXTRA WORK 
 

The Contractor shall notify the Township of Joly in writing before the commencement of 
any work that he considers extra work. An itemized estimate complete with costs must 
be approved in writing prior to any work being started. If notice is not given, it will be 
deemed that payment is included in the contract price and no additional payment for 
extra work will be made. 

 
Invoices for extra work, as authorized, shall be submitted with the invoice for the 
contract price and paid at the same time. 

 
 

 
 
 
 
 
 
 

I have ready and agree with the contents 
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Signature of Bidder 
 

 
DAMAGE TO EXISTING UTILITIES 

 
The Contractor's attention is drawn to the presence of utilities on this project. The 
location of utilities, as shown on the Contract Drawings, are not guaranteed by the 
Township of Joly. It is the Contractor's responsibility to contact the Utility Companies 
for further information in regard to utilities, and to exercise the necessary care in 
construction operations, or take precautions to safeguard the utility from damage. The 
costs of all damages to utilities, both overhead and underground, caused by the 
Contractor's operations shall be borne by the Contractor. 

The Contractor shall insure that utility service is not disturbed during the course of 
construction, by reason of the construction. 
 
 
UTILITIES, FENCES AND PRIVATE PROPERTY 
 
The Contractor shall be responsible for the protection of all utilities and fences not 
designated for removal, and for the protection of private property at the job site during 
construction. Storage of excavated materials shall be such that deposition onto private 
property shall not take place. 

It is the Contractor's responsibility to contact the Utility Companies for further 
information in regard to the exact location of all utilities. 

 
PROTECTION OF WATER QUALITY 

 
At all times, the Contractor shall maintain existing stream flows and shall control all 
construction work so as not to allow sediment or other deleterious materials to enter the 
watercourse. Entry of manpower, equipment or materials into the watercourse is strictly 
prohibited. 

 
No machinery shall enter the creek bed of the watercourse. Movement of construction 
equipment in the vicinity of the watercourse shall be limited to the minimum required for 
construction. 

The Contractor shall not carry out equipment maintenance or refueling, or store fuel 
containers within thirty (30) meters of the watercourse. The Contractor shall not 
stockpile construction debris or empty fuel/pesticide containers within the Contract 
limits. 

 
 

 

I have ready and agree with the contents 

 
 

Signature of Bidder 
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NAVIGABLE WATERS PROTECTION ACT 

 
At all times the Contractor shall conform to the regulations in the Navigable Waters 
Protection Act. 

No debris of any kind shall be dumped into the North Magnetawan River at any time. 
 

The Contractor shall be prepared to locate and immediately remove any debris that may 
fall into the watercourse. 

 
 

DISPOSAL OF MATERIALS 
 

All materials resulting from any operation necessary in carrying out the work of the 
various tender items included in this Contract and which is unsuitable for reuse shall be 
disposed of in an environmentally acceptable manner at locations arranged for by the 
Contractor, which are acceptable to the Township of Joly. 

 
The price(s) bid for the contract item(s) requiring such work shall be full compensation 
for hauling, placing and trimming the excavated material at the disposal area. 

 
"Environmentally acceptable" means a manner which complies with the requirements of 
the Environmental Protection Act, as amended. Disposal of the existing bridge deck shall 
be completed in accordance with Item # 1 in the Tender Bid Form. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

I have ready and agree with the contents 

 
 

Signature of Bidder 
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ITEM# 1 REMOVAL AND DISPOSAL OF EXISTING BRIDGE DECK 

 
Under this item and for the Contract price, the Contractor shall carry out the work, as  
directed by the Roads Department. 

a) Removal and disposal of existing decking. 
b) Site preparation as required, to facilitate the handling of the removed material. 

 
The Contractor shall carefully remove all decking and take all necessary precautions to 
prevent any debris from falling into the North Magnetawan River. In the event that 
materials fall into the river, it should be brought to the attention of the Roads Department 
in writing and the materials shall be located and removed immediately. The riverbed 
shall be cleaned of all debris prior to completion of the contract. The Contractor shall 
observe all safety laws and regulations in carrying out the work of this item. 

 
All removals from the existing structure, except as specifically noted, shall remain the 
property of the Contractor to be disposed of by the Contractor off the limits of the 
contract, at a location arranged for by the Contractor at his own expense and to the 
satisfaction of the Township of Joly. 

Work under this item shall not commence without prior approval from the Roads 
Department. The Contractor shall bear all costs (materials, equipment, labour, 
engineering etc.) associated with this item which shall be included in the Contract price 
for this item. 

 
 

ITEM# 2 TRAFFIC CONTROL INCLUDING ROAD CLOSURE SIGNAGE 
 

Payment at the Contract price for the above item shall be full compensation for all 
labour, equipment and materials required for the Contractor to supply, install, maintain 
and remove all signage as outlined in the Contract Drawings and as per the Ontario 
Traffic Manual. Under this item, the Contractor shall provide, install and maintain all 
signage, barriers, barricades and any other safety devices required to complete the 
work in accordance with the Contract Tender documents and drawings. 

 
 

 
 
 
 
 
 
 
 
 

I have ready and agree with the contents 
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Signature of Bidder 
 

 
 
ITEM# 3 ENVIRONMENTAL PROTECTION/MITIGATION 

 
Payment at the Contract price for the above item shall be full compensation for all 
labour, equipment and materials required for the Contractor to, manage all aspects of 
his operations so as to prevent the entry of deleterious materials to watercourses. 
Controls shall include, be not be restricted to, the following: 

 
a) Erosion and sedimentation control, and protection of environmentally 

sensitive areas, in compliance with requirements that may be specified in the 
Contract. 

b) Where the Contract requires work near watercourse banks, operation of 
equipment within such areas shall: 

i) Be kept to the minimum necessary to perform the specified work; 
ii) Comply with operations constraints that may be specified 

elsewhere in the Contract; 
iii) Otherwise proceed in a continuous fashion so as to minimize the 

duration of such work. 
c) Construction material, excess material, construction debris, and empty 

containers shall be stored at least thirty (30) meters away from the 
watercourse and its banks. 

d) All equipment maintenance and refueling shall be controlled so as to prevent 
discharge of petroleum products. Vehicular maintenance and refueling shall 
be conducted at least fifty (50) meters away from the watercourse and its 
banks. 

e) The supply maintenance and removal of all silt fences. In the event the 
Roads Department determines that controls are unacceptable, the 
Contractor shall cease those operations, which are causing the entry of 
deleterious material to the watercourse. Such operations shall remain 
suspended until otherwise directed by the Roads Department.  

 
 
 

ITEM#4 DECKING, TRANSVERSE DECK PLANKS  
 

Under this item and for the Contract price, the Contractor shall provide all labour, 
materials and equipment required to install the deck, repair the transverse deck 
planks, install new guiderails including all galvanized hardware and all other materials 
and work not specifically mentioned in the other Items so as to guarantee a complete 
structure in accordance with the intent of the plans and specifications and in 
accordance with the manufacturer's specification. 

 
All construction will be carried out according to the guidelines of the current Canadian 
Highway Bridge Design Code. 

I have ready and agree with the contents 
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Signature of Bidder 
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